

**Capacity Building for Industrial Pollution Management Project (CBIPMP)**  
**World Bank Assisted Project**  
**A-3, Industrial Estate, Sanath Nagar, HYDERABAD – 500 018.**  
**Phone: +91-40-23887500**

**AMENDMENT TO REQUEST FOR PROPOSAL (RFP)**

**Lr.No.248/APPCB/CBIPMP/PMC Kadapa/2014 -285**

**Date:02.12.2014**

**Sub:** APPCB – CBIPMP – Consultancy Services for conducting 3rd party technical supervision, monitoring and quality assurance of works of closure & containment of MSW dumpsite at Kadapa – Pre-proposal meeting held on 26.11.2014 – Amendment to RFP – Reg.

**Ref:** 1. RFP issued on 15.11.2014  
 2. Pre-proposal meeting held on 26.11.2014

\* \* \* \*

With reference to the pre-proposal meeting held on 26.11.2014, the following clauses of RFP are amended.

S.No	Particulars	Existing entry	Amended as						
1.	Page no 25. Point 5.2 (a) of datasheet point no (iii) and (v)	<p><b>(iii) Key professional staff qualifications and competence for the assignment:</b>            (a) Team Leader on permanent pay roles of the firm [10]            b) Site Engineer (Environmental / Civil) [5]  <b>Sub total :[15]</b></p> <p><b>(v) Participation by nationals among proposed key staff (not to exceed 10 points) [20]</b></p>	<p><b>(iii) Key professional staff qualifications and competence for the assignment:</b>            (a) Team Leader on permanent pay roles of the firm [15]            b) Site Engineer (Environmental / Civil) [10]  <b>Sub total :[25]</b></p> <p><b>(v) Participation by nationals among proposed key staff (not to exceed 10 points) [10]</b></p>						
2.	Instructions to consultants, Data Sheet Reference No.4.5, Page No.24 <b>Proposal submission date and time:</b>	15.12.2014 at 3.00 PM	22.12.2014 at 3.00 PM						
3.	III. Special Conditions of Contract Page No.74, Clause No.6.4	<p>Payments shall be made according to the following schedule:</p> <p>The consultant shall submit bills at the end of every month on pro-rata basis.</p>	<p style="text-align: center;"><b>The details of payment schedule</b></p> <table border="1" style="width: 100%;"> <thead> <tr> <th>On completion of the following Activity by the works contractor</th> <th>Duration</th> <th>Payment schedule</th> </tr> </thead> <tbody> <tr> <td>Segregation Machinery Mobilization</td> <td>End of 2<sup>nd</sup> month</td> <td>10% of contract value</td> </tr> </tbody> </table>	On completion of the following Activity by the works contractor	Duration	Payment schedule	Segregation Machinery Mobilization	End of 2 <sup>nd</sup> month	10% of contract value
On completion of the following Activity by the works contractor	Duration	Payment schedule							
Segregation Machinery Mobilization	End of 2 <sup>nd</sup> month	10% of contract value							


S.No	Particulars	Existing entry	Amended as		
			Excavation and Handling of wastes including Sorting and Segregation	End of 7 <sup>th</sup> month	20% of contract value
			Storage of Segregated fraction, reuse / disposed back to dumpsite and profiling /Reshape of entire Dumpsite, closure layers	End of 10 <sup>th</sup> month	30% of contract value
			Supply and Installation of Final Cover Layers over reshaped dumpsite		
			Installation of Leachate Collection and Treatment System, Storm Water Drainage, Compound wall, Service roads and Ancillary Civil, Mechanical and Electrical works	End of 12 <sup>th</sup> month	40% of contract value
			Infrastructure facilities over the dumpsite including Horticulture and Green belt development and project roundup		

The other terms and conditions remain unaltered.

Yours sincerely

Sd/-

**Project Director, CBIPMP /  
Member Secretary, APPCB**

  
Head PIU / CEE